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- July 22, 2009

TO ALL PURCHASERS OF CONTRACT DOCUMENTS:

RE: Contract No. HT 705-000-002
Baltimore Harbor Tunnel Thruway Lane Control and Dynamic
Message Sign System Upgrade
‘Baltimore City

ADDENDUM NO. 3

To Whom It May Concern:

It is important that you acknowledge receipt of this Addendum No. 3 on the
referenced contract regardless if you will be bidding or not bidding.

Very truly yours,

Feasihukid

Linda McGill, CPPB
Chief Procurement Officer

Enclosures

Contract No. _HT 705-000-002

This will acknowledge receipt of the attached Addendum No.3.

NAME OF COMPANY

SIGNATURE DATE

THIS SIGNED ADDENDUM ACKNOWLEDGEMENT PAGE SHALL BE
RETURNED TO THIS OFFICE VIA FAX AT 410-537-7801, ATTENTION:
MAGGIE JOHNSON PRIOR TO THE BID OPENING DATE.

IN ADDITION, THIS SIGNED ADDENDUM ACKNOWLEDGEMENT
PAGE MUST BE ATTACHED TO THE OUTSIDE COVER OF THE BID
BOOK. FAILURE TO DO SO MAY RESULT IN REJECTION OF YOUR
BID.
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July 22,2009

TO ALL PURCHASER’S OF CONTRACT DOCUMENTS

ADDENDUM NO. 3

RE: Contract No. HT 705-000-002
Baltimore Harbor Tunnel Thruway Lane Control and Dynamic
Message Sign System Upgrade
Baltimore City

To Whom It May Concern:

A. The Bid Due Date for the above referenced contract is still scheduled
for July 29,2009 at 12:00 Noon.

B. Attached are responses to questions submitied.

Very truly yours,

dhodctihas

Linda McGill, CPPB
Chief Procurement Officer

LM/mdj

THIS ADDENDUM SIGNED ACKNOWLEDGEMENT PAGE MUST BE
ATTACHED TO THE OUTSIDE COVER OF THE BID BOOK. FATLURE
TO DO SO MAY RESULT IN REJECTION OF YOUR BID.
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Addendum 3

Responses to Submitted Questions

HT 705-000-002

Question:

Response:

Question:

Response:

Question:

Response:

Responses to Submitted Questions

Page 52, SP 2-3.4, 6 states painting of the signs. We would powder coat as
before. Do we need to take exception or is powder coating acceptable?

The contractor shall be responsible to verify with the manufacturer the
approved paints and painting method. Catalog cuts describing the paint
finish shall be submitted to the Engineer for approval.

The puck signals in the ceiling of the tunnel are designed to move up and
down into the mounts in the event of a mishap. There are 4 bolts and
springs to facilitate this. There is no mention of replacing these with the
signals. If they fail while removing them, how do we get paid for the
replacement hardware or are they incidental to the fixture?

The puck signal mounts are incidental to supply and installation of new
LCS line items.

Page 42 indicates the DMS manufacturer is responsible for the
communication and power cables from the DMS to the control cabinet.
The plans call for the contractor to supply the power cable. What is the
correct approach to this?

The DMS manufacturer is responsible for supplying the communication
from the DMS to the controller cabinet. The manufacturer will provide
150’ of fiber optic cable per sign. The Contractor is responsible for
installing the cable and furnishing, installing, and terminating the power
cable. The manufacturer of the sign is responsible for terminating the

commumecation cable.
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